

Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only)
627 South Parkway East Memphis, TN 38106	April 29, 2022	May 11, 2022	Lead remediation on single- family project.
Package 1			
1223 South College Street Memphis, TN 38106	April 29, 2022	May 11, 2022	Lead remediation on single- family project
Package 2			
3356 Tutwiler Avenue Memphis, TN 38122	April 29, 2022	May 11, 2022	Lead remediation on single- family project
Package 3			
1393 Catherine Street Memphis, TN 38111	April 29, 2022	May 11, 2022	Lead remediation on single- family project
Package 4			
3980 Bayliss Avenue Memphis, TN 38122	April 29, 2022	May 11, 2022	Lead remediation on single- family project
Package 5			



Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only)
1223 South College Street Memphis, TN 38106	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single- family project.
Package 6			
1439 Fox Street Memphis, TN 38111	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single-family project.
Package 7			
3980 Bayliss Avenue Memphis, TN 38122	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single-family project.
Package 8			
1469 Fox Street Memphis, TN 38111	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single-family project.
Package 9			
2608 Kenner Avenue Memphis, TN 38114	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single-family project.
Package 10			



Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only)
2564 LaRose Avenue Memphis, TN 38114	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single-family project.
Package 11			
1520 South Montgomery Memphis, TN 38106	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single- family project.
Package 12			
2944 Spottswood Avenue, Memphis, TN 38111	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single-family project.
Package 13			
3067 Carnes Avenue, Memphis, TN 38111	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single-family project.
Package 14			
3837 Graceland Drive, Memphis, TN 38116	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single- family project.
Package 15			



Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only)
1958 Warren Street, Memphis, TN 38106	April 29, 2022	May 11, 2022	Healthy Homes Intervention on single-family project.
Package 16			