

City of Memphis Lead Hazard Reduction Program

UPCOMING BID OPPORTUNITIES

Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only)
1486 Shadowlawn Blvd, Memphis, TN 38106	May 25, 2022	June 7, 2022	Lead remediation on single- family project.
Package 1			
1007 Kney Street, Memphis, TN 38107	May 25, 2022	June 7, 2022	Lead remediation on single- family project
Package 2			
934 Maple Drive, Memphis, TN 38107	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single-family project.
Package 3			
864 Garland Street, Memphis, TN 38107	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single-family project.
Package 4			
1765 Shadowlawn Blvd, Memphis, TN 38106	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single- family project.
Package 5			



City of Memphis Lead Hazard Reduction Program

UPCOMING BID OPPORTUNITIES

Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only)
2541 Lyndale Street, Memphis, TN 38112 Package 6	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single-family project.
1347 Quinn Avenue, Memphis, TN 38106 Package 7	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single- family project.
2388 Golden Avenue, Memphis, TN 38108 Package 8	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single-family project.
3195 Tutwiler Avenue, Memphis, TN 38112 Package 9	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single- family project.
436 Clarice Drive, Memphis, TN 38109 Package 10	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single-family project.



City of Memphis Lead Hazard Reduction Program

UPCOMING BID OPPORTUNITIES

Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only)
392 Whiteville Avenue, Memphis, TN 38109 Package 11	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single-family project.
1486 Shadowlawn Blvd., Memphis, TN 38106 Package 12	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single-family project.
3982 Denver Street, Memphis, TN 38127 Package 13	May 25, 2022	June 7, 2022	Healthy Homes Intervention on single- family project.